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INVITATION TO BID

King County Housing Authority (KCHA) will accept bids from qualified general contractors to
furnish labor, materials and necessary equipment to perform the following:

SCOPE OF WORK: Renovations include, but are not limited to, removal of existing concrete
sidewalks and installation of new at locations indicated on the plan and marked at the property, and
other work described in project manual.

PROJECT MANUAL DISTRIBUTION:

Address: KCHA, Friendly Village, 18425 NE 95" St, Redmond, WA 98052
Distribution: * Call Terria Andre at 206-693-6443 or email terriaj@kcha.org

PRE-BID CONFERENCE:

Date and Time: Friday, August 4, 2023 at 10:00 am

Jobsite Address: 18425 NE 95 St, Clubhouse, Redmond, WA 98052

In Addition: Contractors are strongly encouraged to attend the Pre-Bid Conference.

Failure to attend the Conference will not relieve the Contractor of any
responsibility for information provided at that time.

For Questions: Questions pertaining to the bid are to be sent via email to terriaj@kcha.org
no later than seven (7) calendar days prior to bid due date. All responses
shall be in the form of Addenda.

Posting: Addenda will be emailed to all members of the Planholders List.

BIDS ARE DUE:

Time: 2:00 PM

Date: Friday, August 18, 2023

Address: KCHA, Friendly Village, Office, 18425 NE 95" St, Redmond, WA 98052

Submittal Process: * Bids must be sent to Terria Andre via mail, fax at 206-357-2442, or emailed
to terriaj@kcha.org

Process All Bids must be received by the above due date and time. No Bids will be
accepted after that date and time.

King County Housing Authority is an Equal Employment Opportunity Employer and strongly
encourages minority-owned and women-owned businesses, socially and economically disadvantaged
businesses, and small businesses to submit bids or to participate as subcontractors and suppliers.

King County Housing Authority reserves the right to reject any or all bids or to waive any
informality in the bidding. No bid shall be withdrawn for a period of 60 calendar days subsequent to
the opening of the bids without the written consent.

CONTACT PERSON: Terria Andre at terriaj@kcha.org
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INSTRUCTIONS TO BIDDERS

1.0

1.1

BIDDER RESPONSIBILITY CRITERIA

It is the intent of Owner to award a contract to a responsible bidder submitting the lowest
responsive bid. Before award, the bidder must meet the following bidder responsibility criteria
to be considered a responsible bidder. The bidder may be required by the Owner to submit
documentation demonstrating compliance with the criteria. The bidder must:

1. Have a current certificate of registration as a contractor in compliance with chapter 18.27
RCW, which must have been in effect at the time of bid submittal;

2. Have a current Washington Unified Business Identifier (UBI) number;

3. If applicable, have industrial insurance coverage for the bidder's employees working in

Washington as required in Title 51 RCW; an employment security department number as
required in Title 50 RCW; and a state excise tax registration number as required in Title 82
RCW;

4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or
39.12.065(3);

5. Have received training on the requirements related to public works and prevailing wage
under chapter 39.04.350 RCW and chapter 39.12 RCW or be listed as exempt by the
department of labor and industries on its website; and

6. Within the three-year period immediately preceding the date of the bid solicitation, not
have been determined by a final and binding citation and notice of assessment issued by
the department of labor and industries or through a civil judgment entered by a court of
limited or general jurisdiction to have willfully violated, as defined in RCW 49.48.082, any
provision of chapter 49.46, 49.48, or 49.52 RCW;

7. Before award of a public works contract, a bidder shall submit to the contracting agency a
signed statement in accordance with RCW 9A.72.085 verifying under penalty of perjury
that the bidder is in compliance with the responsible bidder criteria requirement of
subsection A, 6 of this section.

SUBCONTRACTOR RESPONSIBILITY

The Contractor shall include the language of this section in each of its first tier subcontracts, and
shall require each of its subcontractors to include the same language of this section in each of
their subcontracts, adjusting only as necessary the terms used for the contracting parties. Upon
request of the Owner, the Contractor shall promptly provide documentation to the Owner
demonstrating that the subcontractor meets the subcontractor responsibility criteria below. The
requirements of this section apply to all subcontractors regardless of tier.

At the time of subcontract execution, the Contractor shall verify that each of its first tier
subcontractors meets the following bidder responsibility criteria:

1. Have a current certificate of registration in compliance with chapter 18.27 RCW, which
must have been in effect at the time of subcontract bid submittal;
2. Have a current Washington Unified Business Identifier (UBI) number;

3. If applicable, have:

a. Have Industrial Insurance (workers’ compensation) coverage for the subcontractor’s
employees working in Washington, as required in Title 51 RCW;

b. A Washington Employment Security Department number, as required in Title 50
RCW;

05-Instructions to Bidders_Below 150K_09Jan20— Page 1 of 6




INSTRUCTIONS TO BIDDERS

1.2

1.3

c. A Washington Department of Revenue state excise tax registration number, as
required in Title 82 RCW;

d. An electrical contractor license, if required by Chapter 19.28 RCW;

e. An elevator contractor license, if required by Chapter 70.87 RCW.

4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or
39.12.065 (3);

5. Have received training on the requirements related to public works and prevailing wage
under chapter 39.04.350 RCW and chapter 39.12 RCW or be listed as exempt by the
department of labor and industries on its website; and

6. Within the three-year period immediately preceding the date of the bid solicitation, not
have been determined by a final and binding citation and notice of assessment issued by
the department of labor and industries or through a civil judgment entered by a court of
limited or general jurisdiction to have willfully violated, as defined in RCW 49.48.082, any
provision of chapter 49.46, 49.48, or 49.52 RCW.

SUPPLEMENTAL BIDDER RESPONSIBILITY CRITERIA
RCW 39.04.350(2) specifically authorizes municipalities to adopt relevant supplement criteria
for determining bidder responsibility applicable to a particular project which the bidder must

meet.

For the work in this project a responsible/qualified Bidder must meet the following standards:

1. Have a current certificate of registration as a contractor, in compliance with chapter 18.27
RCW, for the last three years under the same business name;
2. Have a good record of past performance that includes, but is not limited to, high quality

work, ability to complete projects on time, contractor’s integrity, compliance with public
policy, financial, contractual and tax obligations, as well as Federal and State rules and
regulations in performing construction contracts.

3. Have a current Experience Modification Rate (EMR) of 1.0 or less, or an average EMR
rate of 1.0 or less over the last three years. The requirement may, at the Owner’s sole
discretion, be waived on review of a written explanation that includes details of accidents,
L&l records, a Loss Ratio Report for the last five years, costs, dates of events, and changes
that have been made by the contractor to reduce accidents. A current company Safety Plan
shall also be reviewed.

4. Bidder shall provide evidence of previous successful completion of concrete projects of
similar scope and complexity. Poor performance, lack or response, or failure to complete
projects successfully within the contract time may be grounds for the rejection of bidder.

Subcontractors shall have had three years minimum experience licensed in Washington State in
the specific specialty contracting business.

PREPARATION OF BIDS — CONSTRUCTION

Bids must be submitted on the Bid Form furnished by the Owner.

All fields and questions on required forms must be fully answered and complete. Failure to do so
may result in the bid being declared non-responsive.
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INSTRUCTIONS TO BIDDERS

1.4

1.5

1.6

1.7

Bidders shall acknowledge receipt of all addenda to this solicitation by inserting the addenda
numbers in the space provided on the Bid Form. Failure to do so may result in the bid being
declared non-responsive.

1. Bidder is responsible for checking KCHA’s website for addenda prior to submitting bid.

In order for a bid to be considered responsive, bidders must submit the following signed
documents with their bid package:

1. Bid Form
2. Bidder’s Information Form

The Bidder agrees to hold the base bid prices for sixty (60) days from date of bid opening.

AMENDMENTS TO INVITATION TO BID

If this solicitation is amended, then all terms and conditions which are not modified remain
unchanged.

Bidders shall acknowledge receipt of all addenda to this solicitation by inserting the addenda
numbers in the space provided on the Bid Form. Failure to do so may result in the bid being
declared non-responsive.

1. Bidder is responsible for checking KCHA'’s website for addenda prior to the bid due date.

2. Addenda will not be issued later than three (3) calendar days before the deadline for
receipt of Bids except Addendum withdrawing the request for Bids or extending the
deadline for receipt of Bids.

PRE-BID MEETING

All potential bidders are strongly encouraged to attend. Oral statements may not be relied upon
and will not be binding or legally effective.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE

Before submitting a bid, the Bidder shall carefully examine each component of the Contract
Documents prepared for the Work and any other available supporting data so as to be thoroughly
familiar with all the requirements.

The Bidder shall obtain copies of all agencies and associations guidelines and standards cited in
the Contract Documents and necessary to perform the Work, including full size reproductions of
material provided by Owner, at their own expense.

The Bidder shall make a thorough and reasonable examination of the project site, facility and
conditions under which the Work is to be performed, including but not limited to: Building access;
resident occupancy; fire lanes; landscaping; obstacles and character of materials which may be
encountered; traffic conditions; public and private utilities; the availability and cost of labor; and
available facilities for transportation, handling, and storage of materials and equipment.

EXPLANATION TO PROSPECTIVE BIDDERS
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INSTRUCTIONS TO BIDDERS

1.8

1.9

1.10

Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings,
specifications, etc., must submit a request in writing to the Owner seven (7) calendar days before
the bid due date. Oral explanations or instructions given before the award of a contract will not
be binding. Questions shall be submitted to:

Terria Andre

King County Housing Authority-Friendly Village
18425 NE 95" St. - Office

Redmond, WA 98052

Email: TerriaA@kcha.org

PREVAILING WAGES

Contractor shall pay no less than the Washington State Department of Labor and Industries (L&I)

prevailing rate of wages to all workers, laborers, or mechanics employed in the performance of

any part of the Work in accordance with RCW 39.12 and the rules and regulations of L&I. The

schedule of prevailing wage rates for the locality or localities of the Work is determined by the

Industrial Statistician of L&I. It is the Contractor’s responsibility to verify the applicable

prevailing wage rate.

1. L&I prevailing wage rates may be found at https://Ini.wa.gov/licensing-permits/public-
works-projects/prevailing-wage-rates/

2. The Owner has determined that the work does not meet the definition of residential

construction.

The prevailing wage rates publication date is determined by the bid due date.

The work is to be performed in King County.

A copy of the prevailing wage rates is available at KCHA.

A copy of the prevailing wage rates may be mailed on request.

SANNANE ol

TAXES

All taxes imposed by law shall be included in the bid amount. The Contractor shall pay the WSST
to the Department of Revenue and shall furnish proof of payment to the Owner if requested.

The retail sales tax does not apply to the gross contract price as indicated in WAC 458-20-17001.

Prime and subcontractors are required to pay retail sales tax upon all purchases of materials,
including prefabricated and precast items, equipment, leases or rentals of tools, consumables, and
other tangible personal property which is installed, applied, attached, or otherwise incorporated
in their work.

ASSURANCE OF COMPLETION

Payment and performance bonds for 100% of the Contract Sum, including all Change Orders and
taxes imposed by law, shall be furnished for the Work, and shall be in a form acceptable to the
Owner.

1. On contracts of one hundred fifty thousand dollars ($150,000.00) or less, the requirement

for a Performance and Payment Bond may, at Contractors option, be waived in lieu of an
additional 5% (total 10%) retainage.
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INSTRUCTIONS TO BIDDERS

1.12

1.13

BID ERROR

In the event Bidder discovers an error in its bid, the Bidder may, under certain conditions and if
before the date and time that bids are due, modify, their bid, as detailed below:

1. Prior to Date and Time Bids are Due:
a. A Bidder may withdraw its bid at any time prior to the date and time bids are due
upon written request.
b. After withdrawing an original submitted bid, a Bidder may modify and resubmit its

bid at any time prior to the date and time bids are due.
2. After the Date and Time Bids are Due:

a. A bidder who submits an erroneous low bid may withdraw the bid. The bid
withdrawal is permissible if there was an obvious error in the low bid, and the
mistake is readily apparent from the bid itself.

b. Notification: Provide to the Owner, within 24 hours of bid opening, written
notification of the bidder’s intent to withdraw the bid due to error.
C. Documentation: Provide to the Owner within 48 hours of bid opening,

documentation sufficient in content to justify bid withdrawal to the satisfaction of
the Owner. Include description and evidence of the error.

d. Approval: the Owner will approve or reject the request for withdrawal in writing.

e. Any low bidder who withdraws its bid is prohibited from bidding on the same project
if it is subsequently re-solicited.

ADDITIVE OR DEDUCTIVE BID ITEMS

The low bid, for purposes of award, shall be the lowest responsive bid from a qualified responsible
bidder offering the low aggregate amount for the base bid, plus additive or deductive bid alternates
selected by the Owner.

BID EVALUATION

Responsive Bids: A bid will be considered responsive if it meets the conditions of the solicitation,
in addition to but not limited to the following requirements:

Bid is received not later than the time and date specified.

Bid is submitted in the proper format on the form(s) provided.

Bid includes the complete scope of work as defined in bid package.
Bid does not include any exclusions or qualifications.

Bid includes Unit and Lump Sum Costs as listed in Proposal Form.
Forms are complete.

AN S e

After bid opening, bids will be checked for correctness of bid item price extensions and the total
bid price. A discrepancy between a bid item price and the extended amount of any bid item shall
be resolved by accepting the bid item price as correct.

Responsible Bidders: the Owner will award contracts only to responsible bidders who
demonstrate the ability to successfully perform under the terms and conditions as set forth in the
Contract Documents and have successfully completed projects similar in scope and complexity.
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INSTRUCTIONS TO BIDDERS

1.14

1. Bidders must demonstrate relevant experience on similar types of projects and submit
detailed information as required on the Bidder Information Form.

The Owner reserves the right to contact references and investigate past performance and
qualifications of the Bidder, subcontractor, and project team members, including contacting third
parties and/or the references provided by the Bidder.

1. The Owner may contact references for other projects including those the Bidder did not
identify and/or provided references.
2. References may be asked to rate the performance of and describe their experience with

project team members and subcontractors. Bidder Information may be solicited and
evaluated on the following subjects: type and features of work; overall quality of project
performance and quality of work; experience and technical knowledge and competence of
the Bidder and Project Team Members; ability, capacity and skill to perform the Work;
ability to manage submittals, requests for information, prevailing wage filings, and other
paperwork; compliance with laws, ordinances, and contract provisions; and other
information as deemed necessary.
3. Poor reference(s) may be justification to determine a Bidder is not responsible.

At the Owner's request, provide any additional explanation or information, which would assist in
evaluating the qualifications of the Bidder, subcontractors, project team members, and bid price.

The Owner will verify information submitted and if the lowest bidder is determined to be “not
responsible,” the Owner will issue, in writing, the specific reasons for this determination. The
bidder may appeal this decision. The appeal must be in writing and shall be delivered to the Owner
within two business days. The appeal may include additional information that was not included
in the original bid documents. KCHA will make a final determination after the receipt of the
appeal. The final determination may not be appealed.

CONTRACT AWARD

Bonding and Insurance: Contract award will be contingent on ability to secure
payment/performance bonding, and Contractor’s ability to meet the Owner insurance
requirements as detailed in the Bid Documents.

Bonding, insurance certificates and endorsements, and an approved Statement of Intent to Pay
Prevailing Wages shall be submitted to the Owner within 14 days of award. A Notice to Proceed
shall be issued immediately after receipt.

Right to Reject Bids/Waiver: The Owner reserves the right to reject any or all bids or to waive
any informalities or irregularities in the bidding.

Retainage Funds: The Owner will not pay interest to the Contractor for accounts where retainage
funds are maintained by the Owner. As part of the procurement by which the Contractor was
selected for this work, the Contractor agrees to waive any other options and has made allowances
for this waiver.
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GENERAL CONDITIONS

PART 1 - GENERAL PROVISIONS

1.1

DEFINITIONS

"Contract Documents" means the Instructions to Bidders, Specifications, Plans, General Conditions, Bid Form,
Contract Form, other Special Forms, Drawings and Specifications, and all Addenda and modifications thereof.

"Contract Sum" is the total amount payable by Owner to Contractor for performance of the Work in accordance
with the Contract Documents.

"Day" means calendar day, unless otherwise specified.

"Contract Time" is the number of consecutive Days allotted in the Contract Documents for achieving
completion of the Work.

"Notice to Proceed" means a notice from Owner to Contractor that defines the date on which the Contract Time
begins to run.

"Work" means the construction and services required by the Contract Documents, and includes, but is not
limited to, labor, materials, supplies, equipment, services, permits, and the manufacture and fabrication of
components, performed, furnished, or provided in accordance with the Contract Documents.

"Final Acceptance" means the acceptance by Owner that the Contractor has completed the requirements of the
Contract Documents.

“Force Majeure” means those acts entitling Contractor to request an equitable adjustment in the Contract Time,
including, but not limited to, unusually severe weather conditions which could not have been reasonably
anticipated.

“Liquidated Damages” means the amount prescribed in the Contract Documents to be deducted from any
payments due or to become due Contractor, for each day's delay in completion of the Work beyond the time
allowed in the Contract Documents as stated in the Notice to Proceed, plus any extensions of such time.

"Owner" means the property owner or its authorized representative with the authority to enter into, administer,
and/or terminate the Work in accordance with the Contract Documents and make related determinations and
findings.

“Property Manager” means the property management company, its officers and employees.

“Contracting Officer” means the person delegated the authority by the Owner to enter into, and/or terminate
this Contract. The term includes any successor Contracting Officer and any duly authorized representative of
the Contracting Officer.

“Manager” means the person who is an authorized agent of the Owner to administer the Contract.

“Contractor” means the person or other entity entering into the Contract with the Owner to perform all of the
services or work required under the Contract.

“Subcontract” means any contract, purchase order, or other purchase agreement, including modifications and
change orders to the foregoing, entered into by a Subcontractor to furnish supplies, materials, equipment, and

services for the performance of the prime Contract or a subcontract.

“Subcontractor” means any supplier, vendor, or firm that furnishes supplies, materials, equipment, or services
to or for the Contractor or another Subcontractor.
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GENERAL CONDITIONS

1.2

EXECUTION AND INTENT

The intent of the Specifications and Drawings is to describe a complete Project to be constructed in accordance
with the Contract Documents. Contractor shall furnish all labor, materials, equipment, tools, transportation,
permits, and supplies, and perform the Work required in accordance with the Contract Documents.

All work is to be executed in accordance with the Building Codes, as adopted by the Authority Having
Jurisdiction, and other applicable codes and generally accepted industry standards. All products and materials

are to be new and handled and applied in accordance with the manufacturer’s recommendations.

Contractor makes the following representations to Owner:

1. The Contract Sum is reasonable compensation for the Work and the Contract Time is adequate for the
performance of the Work, as represented by the Contract Documents;
2. Contractor has carefully reviewed the Contract Documents, had an opportunity to visit and examine the

Project site, has become familiar with the local conditions in which the Work is to be performed, and
has satisfied itself as to the nature, location, character, quality and quantity of the Work, the labor,
materials, equipment, goods, supplies, work, permits, services and other items to be furnished and all
other requirements of the Contract Documents, as well as the surface and subsurface conditions and
other matters that may be encountered at the Project site or affect performance of the Work or the cost
or difficulty thereof.

The Contract Documents are complementary. What is required by one part of the Contract Documents shall be
binding as if required by all. Anything mentioned in the Specifications and not shown on the Drawings, or
shown on the Drawings and not mentioned in the Specifications, shall be of like effect as if shown or
mentioned in both.

PART 2 - INSURANCE AND BONDS

2.1

A.

22

2.3

24

INSURANCE REQUIREMENTS FOR BUILDING TRADES CONTRACTORS
Contractor shall procure and maintain for the duration of the contract insurance against claims for injuries to

persons or damages to property that may arise from or in connection with the performance of the work
hereunder by the Contractor, his agents, representatives, employees or Subcontractors.

MINIMUM SCOPE OF INSURANCE

Contractors shall maintain coverages no less than:

1. Insurance Services Office Commercial General Liability coverage.
2. Insurance Services Office covering Automobile Liability, code 1 (any auto).
3. Workers” Compensation insurance as required by State law and Employer’s Liability Insurance.

MINIMUM LIMITS OF INSURANCE
Contractor shall maintain limits no less than:

1. General Liability: $1,000,000 per occurrence for bodily injury, personal injury and property damage. If
Commercial General Liability Insurance or other form with a general aggregate limit is used, either the
general aggregate limit shall apply separately to this project/location or the general aggregate limit of
$2,000,000.

2. Automobile Liability: $1,000,000 per accident for bodily injury and property damage.

3. Employer’s Liability: $1,000,000 per accident for bodily injury/sickness or disease.

DEDUCTIBLES AND SELF INSURED RETENTION

Any deductibles or self-insured retentions must be declared to and approved by the Owner. At the option of the
Owner, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects the
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GENERAL CONDITIONS

2.5

2.6

2.7

2.8

Owner, its officers, officials, employees and volunteers; or the Contractor shall provide a financial guarantee
satisfactory to the Owner guaranteeing payment of losses and related investigations, claim administration and
defense expenses. NOTE: If this contract deals with hazardous materials or activities (i.e. lead based
paint, asbestos, armed security guards) additional provisions covering those exposures must be included
in order to protect the Owner’s interests.

OTHER INSURANCE PROVISIONS
The policies are to contain, or be endorsed to contain, the following provisions:

1. The Owner, the Property Manager, its officers, officials, employees, and volunteers are to be covered as
additional insureds under a “completed operations” type of additional insured endorsement with respect
to liability arising out of automobiles owned, leased, hired or borrowed by or on behalf of the
contractor; and with respect to liability arising out of work or operations performed by or on behalf of
the Contractor including materials, parts or equipment furnished in connection with such work or
operations. General liability coverage can be provided in the form of an endorsement to the
Contractor’s insurance, or as a separate owner’s policy.

2. For any claims related to this project, the Contractor’s insurance coverage shall be primary insurance as
respects the Owner, its officers, officials, agents, partners, employees, and volunteers. Any insurance or
self-insurance maintained or expired by the Owner, its officers, officials, agents, partners, employees,
volunteers, or shall be excess of the Contractor’s insurance and shall not contribute with it.

3. Each insurance policy required by this clause shall be endorsed to state that coverage shall not be
canceled or materially changed, except after thirty (30) days’ [ten (10) days for non-payment of
premium] prior written notice by certified mail, return receipt requested, has been given to the Owner.

4. Maintenance of the proper insurance for the duration of the contract is a material element of the
contract. Material changes in the required coverage or cancellation of the coverage shall constitute a
material breach of the contract.

5. Course of construction policies shall contain the following provisions:
a. The Owner shall be named as loss payee.
b. The insurer shall waive all rights of subrogation against the Owner and the Property Manager,

its officers, officials, employees and volunteers.

ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than A-:VII.

VERIFICATION OF COVERANGE

Contractor shall furnish the Owner with original certificates and amendatory endorsements effecting coverage
required by this clause. All certificates and endorsements are to be received and approved by the Owner before
work commences in sufficient time to permit contractor to remedy any deficiencies. The Owner reserves the
right to require complete, certified copies of all required insurance policies or pertinent parts thereof, including
endorsements affecting the coverage required by these specifications at any time.

SUBCONTRACTORS

Contractor shall include all Subcontractors as insureds under its policies or shall obtain separate certificates for
each Subcontractor before Subcontractors’ work begins. Contractor shall be responsible for subcontractor
complying with such requirement, and failure to confirm compliance shall constitute breach of contract by the
Contractor. All coverages for Subcontractors shall be subject to all of the requirements stated herein.

PART 3 - PERFORMANCE
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GENERAL CONDITIONS

3.1

32

33

3.4

CONTRACTOR CONTROL AND SUPERVISION

Contractor shall be solely responsible for, and have control over construction means, methods, techniques,
sequences, and procedures and for coordinating all portions of the Work, and shall be responsible to Owner for
acts and omissions of Contractor, Subcontractors, and their employees and agents.

Contractor shall enforce strict discipline and good order among Contractor's employees and other persons
performing the Work. Contractor shall not permit employment of persons not skilled in tasks assigned to them.
Owner may, by Notice, request Contractor to remove from the Work or Project site any employee Owner
reasonably deems incompetent, careless, or otherwise objectionable.

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 12% of the
total amount of work to be performed under the contract.

Work Hours: The Contractor's allowable hours of operation shall be limited to those hours between 8:00 A.M.
and 6:00 P.M. Monday to Friday excluding public holidays.

PERMITS, FEES, AND NOTICES

Unless otherwise provided in the Contract Documents, Contractor shall pay for and obtain all permits, licenses,
and coordinate inspections necessary for proper execution and completion of the Work. Prior to final payment,
the approved, signed permits shall be delivered to Owner.

EQUAL EMPLOYMENT OPPORTUNITY
During performance of the Work:

1. Contractor shall not discriminate against any employee or applicant for employment because of race,
creed, color, national origin, sex, age, marital status, the presence of any physical, sensory, or mental
disability, sexual orientation, Vietnam-era veteran status, disabled veteran status or political affiliation,
nor commit any unfair practices as defined in RCW 49.60.

2. The Contractor shall take affirmative action to ensure that applicants are employed, and that employees
are treated during employment without regard to their race, color, religion, sex, national origin, of any
physical, sensory, or mental disability, sexual orientation, Vietnam-era veteran status, disabled veteran
status, or political affiliation.

3. The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations
and orders in regard to Equal Employment Opportunity including but not limited to Executive Order
11246, as amended, Section 503 of the Rehabilitation Act of 1973, as amended, and the rules,
regulations, and orders of the Secretary of Labor. The Contractor shall include the terms of this Clause
in every subcontract so that such term shall be binding on each Subcontractor.

4. Non-Discrimination R.C.W. 49.60: These special requirements establish minimum requirements for
affirmative action and are intended to define and implement the basic discrimination provisions of these
specifications. Failure to comply with these requirements may constitute grounds for application of
contract default.

SAFETY PRECAUTIONS

In performing this contract, the Contractor shall provide for protecting the lives and health of employees and
other persons; preventing damage to property, materials, supplies, and equipment; and avoid work
interruptions. For these purposes, the Contractor shall:

1. Follow Washington Industrial Safety and Health Act (WISHA) regional directives and provide a site-
specific safety program that will require an accident prevention and hazard analysis plan for the
contractor and each subcontractor on the work site. The Contractor shall submit a site-specific safety
plan to the Owner’s representative prior to the initial scheduled construction meeting.

2. Provide adequate safety devices and measures including, but not limited to, the appropriate safety
literature, notice, training, permits, placement and use of barricades, signs, signal lights, ladders,
scaffolding, staging, runways, hoist, construction elevators, shoring, temporary lighting, grounded
outlets, wiring, hazardous materials, vehicles, construction processes, and equipment required by
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GENERAL CONDITIONS

Chapter 19.27 RCW, State Building Code (Uniform Building, Electrical, Mechanical, Fire, and
Plumbing Codes); Chapter 212-12 WAC, Fire Marshal Standards, Chapter 49.17 RCW, WISHA;
Chapter 296-155 WAC, Safety Standards for Construction Work; Chapter 296-65 WAC; WISHA
Asbestos Standard; WAC 296-62-071, Respirator Standard; WAC 296-62, General Occupation Health
Standards, WAC 296-24, General Safety and Health Standards, WAC 296-24, General Safety and
Health Standards, Chapter 49.70 RCW, and Right to Know Act.

Comply with the State Environmental Policy Act (SEPA), Clean Air Act, Shoreline Management Act,
and other applicable federal, state, and local statutes and regulations dealing with the prevention of
environmental pollution and the preservation of public natural resources.

Post all permits, notices, and/or approvals in a conspicuous location at the construction site.

Provide any additional measures that the Owner determines to be reasonable and necessary for ensuring
a safe environment in areas open to the public. Nothing in this part shall be construed as imposing a
duty upon the Owner to prescribe safety conditions relating to employees, public, or agents of the
Contractors.

B. Contractor to maintain safety records: Contractor shall maintain an accurate record of exposure data on all
incidents relating to the Work resulting in death, traumatic injury, occupational disease, or damage to property,
materials, supplies, or equipment. Contractor shall immediately report any such incident to Owner. Owner
shall, at all times, have a right of access to all records of exposure.

C. Contractor to provide HazMat training: Contractor shall provide all persons working on the Project site with
information and training on hazardous chemicals in their work at the time of their initial assignment, and
whenever a new hazard is introduced into their work area.

L.

Information. At a minimum, Contractor shall inform persons working on the Project site of:

a. WAC: The requirements of chapter 296-62 WAC, General Occupational Health Standards;

b. Presence of hazardous chemicals: Any operations in their work area where hazardous chemicals
are present; and

c. Hazard communications program: The location and availability of written hazard
communication programs, including the required list(s) of hazardous chemicals and material
safety data sheets required by chapter 296-62 WAC.

Training. At a minimum, Contractor shall provide training for persons working on the Project site
which includes:

a. Detecting hazardous chemicals: Methods and observations that may be used to detect the
presence or release of a hazardous chemical in the work area (such as monitoring conducted by
the employer, continuous monitoring devices, visual appearance or odor of hazardous chemicals
when being released, etc.);

Hazards of chemicals: The physical and health hazards of the chemicals in the work area;

c. Protection from hazards: The measures such persons can take to protect themselves from these
hazards, including specific procedures Contractor, or its Subcontractors, or others have
implemented to protect those on the Project site from exposure to hazardous chemicals, such as
appropriate work practices, emergency procedures, and personal protective equipment to be
used; and

d. Hazard communications program: The details of the hazard communications program developed
by Contractor, or its Subcontractors, including an explanation of the labeling system and the
material safety data sheet, and how employees can obtain and use the appropriate hazard
information.

D. Hazardous, toxic or harmful substances: Contractor’s responsibility for hazardous, toxic, or harmful substances
shall include the following duties:

L.

Illegal use of dangerous substances: Contractor shall not keep, use, dispose, transport, generate, or sell
on or about the Project site, any substances now or hereafter designated as, or which are subject to
regulation as, hazardous, toxic, dangerous, or harmful by any federal, state or local law, regulation,
statute or ordinance (hereinafter collectively referred to as “hazardous substances”), in violation of any
such law, regulation, statute, or ordinance, but in no case shall any such hazardous substance be stored
on the Project site.
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2. Contractor notifications of spills, failures, inspections, and fines: Contractor shall promptly notify
Owner of all spills or releases of any hazardous substances which are otherwise required to be reported
to any regulatory agency and pay the cost of cleanup. Contractor shall promptly notify Owner of all
failures to comply with any federal, state, or local law, regulation, or ordinance; all inspections of the
Project site by any regulatory entity concerning the same; all regulatory orders or fines; and all
responses or interim cleanup actions taken by or proposed to be taken by any government entity or
private party on the Project site.

Public safety and traffic: All Work shall be performed with due regard for the safety of the public. Contractor
shall perform the Work so as to cause a minimum of interruption of vehicular traffic or inconvenience to
pedestrians. All arrangements to care for such traffic shall be Contractor’s responsibilities. All expenses
involved in the maintenance of traffic by way of detours shall be borne by Contractor.

Contractor to act in an emergency: In an emergency affecting the safety of life or the Work or of adjoining
property, Contractor is permitted to act, at its discretion, to prevent such threatened loss or injury, and
Contractor shall so act if so authorized or instructed.

No duty of safety by Owner: Nothing provided in this section shall be construed as imposing any duty upon
Owner with regard to, or as constituting any express or implied assumption of control or responsibility over,
Project site safety, or over any other safety conditions relating to employees or agents of Contractor or any of
its Subcontractors, or the public.

INDEPENDENT CONTRACTOR

The Contractor and Owner agree the Contractor is an independent contractor with respect to the services
provided pursuant to this Contract. Nothing in this Contract shall be considered to create a relationship of
employer and employee between the parties hereto. Neither the Contractor nor any employee of the Contractor
shall be entitled to any benefits accorded Owner employees by virtue of the services provided under this
Contract. The Owner shall not be responsible for withholding or otherwise deducting federal income tax or
social security or contributing to the State Industrial Insurance Program, or otherwise assuming the duties of an
employer with respect to the Contractor, or any employees of the Contractor.

OPERATIONS, MATERIAL HANDLING, AND STORAGE AREAS
Contractor shall confine all operations, including storage of materials, to Owner-approved areas.

Contractor shall be responsible for the proper care and protection of its materials and equipment delivered to
the Project site.

Contractor shall protect and be responsible for any damage or loss to the Work, or to the materials or

equipment until the date of Final Acceptance, and shall repair or replace without cost to Owner any damage or
loss that may occur.

PRIOR NOTICE OF EXCAVATION

Prior to any excavation Contractor shall engage a locate service for all underground facilities or utilities.
Contractor shall pay all fees for locator services and pay for all damages caused by excavation.

UNFORESEEN PHYSICAL CONDITIONS

If Contractor encounters conditions at the site which are concealed physical conditions which differ materially
from those ordinarily found to exist and generally recognized as inherent in construction activities of the
character provided for in the Contract Documents, then Contractor shall give Notice to Owner. Conditions shall
not be disturbed prior to such notice.

PROTECTION OF EXISTING STRUCTURES, EQUIPMENT, VEGETATION, UTILITIES, AND
IMPROVEMENTS
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3.11

3.12

3.13

Contractor shall protect from damage all existing conditions, including soils, structures, equipment,
improvements, utilities, and vegetation at or near the Project site; and on adjacent property of a third party, the
locations of which are made known to or should be known by Contractor. Contractor shall repair any damage,
including that to the property of a third party, resulting from failure to comply with the requirements of the
Contract Documents, any defects of equipment, material, workmanship or design furnished by the Contractor,
or failure by Contractor or subcontractor at any tier to exercise reasonable care in performing the Work. If
Contractor fails or refuses to repair the damage promptly, Owner may have the necessary work performed and
charge the cost to Contractor.

New work which connects to existing work shall correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise required by the Specifications.

MATERIAL AND EQUIPMENT

All equipment, material, and articles incorporated into the Work shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically provided in the Contract Documents. References in the
Specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard quality and shall not be construed as limiting competition.
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of Owner, is
equal to that named in the Specifications, unless otherwise specifically provided in the Contract Documents.

Substitutions shall be considered where qualities and attributes including, but not limited to, cost, performance,
weight, size, durability, visual effect, and specific features and requirements indicated are deemed equal or
better by the Owner at the Owner’s sole discretion. All requests for substitutions shall be made in writing to
Owner and shall not be deemed to be approved unless approved in writing by Owner.

CORRECTION OF NONCONFORMING WORK

Contractor shall promptly correct Work found by Owner not to conform to the requirements of the Contract
Documents, whether observed before or after Final Acceptance.

If Contractor fails to correct nonconforming Work, Owner may replace, correct, or remove the nonconforming
Work and charge the cost thereof to the Contractor.

CLEAN UP

Contractor shall at all times keep the Project site, including hauling routes, infrastructures, utilities, and storage
areas, free from accumulations of waste materials. Before completing the Work, Contractor shall remove from
the premises its rubbish, tools, scaffolding, equipment, and materials. Upon completing the Work, Contractor
shall leave the Project site in a clean, neat, and orderly condition satisfactory to Owner. If Contractor fails to
clean up as provided herein, and after reasonable notice from Owner, Owner may do so and the cost thereof
shall be charged to Contractor.

SUBCONTRACTORS AND SUPPLIERS
Contractor shall utilize Subcontractors and suppliers which are experienced and qualified.

By appropriate written agreement, Contractor shall require each Subcontractor to be bound to Contractor by
terms of those Contract Documents, and to assume toward Contractor all the obligations and responsibilities
which Contractor assumes toward Owner in accordance with the Contract Documents. Each Subcontract shall
preserve and protect the rights of Owner in accordance with the Contract Documents with respect to the Work
to be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights. Contractor
shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. However, nothing in
this paragraph shall be construed to alter the contractual relations between Contractor and its Subcontractors
with respect to insurance or bonds.

Contractor shall schedule, supervise, and coordinate the operations of all Subcontractors. No Subcontracting of
any of the Work shall relieve Contractor from its responsibility for the performance of the Work in accordance
with the Contract Documents or any other obligations of the Contract Documents.
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It is the Contractor’s responsibility to pay its Subcontractors and material suppliers on a timely basis. The
Owner reserves the right to withhold a portion of the Contractor’s payment if the Contractor fails to make
timely payments to the Subcontractors and material suppliers.

The Contract Documents shall not be construed to create a contractual relationship of any kind between the
Owner and any Subcontractor; or any persons other than Owner and Contractor.

The Contractor shall not enter into any subcontract with any subcontractor who has been suspended or debarred
from participating in contracting programs by any agency of the United States Government or by any state,
territory, or municipality.

INDEMNIFICATION

The Contractor, at its sole cost and expense, hereby releases and shall indemnify, defend, and hold harmless the
Owner, its subsidiaries, affiliates, officers, agents, employees, successors, assigns and authorized
representatives of all of the foregoing from and against all suits, actions, legal or administrative proceedings,
claims, demands, damages, liabilities, interest, attorney fees, costs, and expenses of any kind or nature,
including those arising out of injury to or death of the Contractor’s employees, whether arising before or after
completion of the work thereunder, and in any manner directly or indirectly caused, occasioned, or contributed
to in whole or in part, by reason of any act, omission, fault, or negligence of the Contractor, its Subcontractors,
agents or of anyone acting under its direction or control, or on its behalf in connection with or incidental to the
performance of this Contract. The Contractor’s aforesaid release, indemnity, and hold harmless obligations, or
portions or applications thereof, shall apply even in the event of the fault, negligence, or strict liability of the
parties released, indemnified, or held harmless to the fullest extent permitted by law. However, in no event
shall the release, indemnity, and hold harmless obligations apply to liability caused by the sole negligence of
the parties released, indemnified, or held harmless. The foregoing indemnity is specifically and expressly
intended to constitute a waiver of the Contractor’s immunity under Washington’s Industrial Insurance act,
RCW Title 51. The parties acknowledge that these provisions were specifically negotiated and agreed upon by
them. If any portion of this indemnity clause is invalid or unenforceable, it shall be deemed excised and the
remaining portions of the clause shall be given full force and effect.

The Contractor hereby agrees to require all its Subcontractors or anyone acting under its direction or control or
on its behalf in connection with or incidental to the performance of this Contract to execute an indemnity clause
identical to the preceding clause, specifically naming the Owner as indemnity, and failure to do so shall
constitute a material breach of this Contract by the Contractor.

DAMAGES FOR FAILURE TO ACHIEVE TIMELY COMPLETION
Liquidated Damages

1. Timely performance and completion of the Work is essential to Owner and time limits stated in the
Contract Documents are of the essence. The liquidated damage amounts set forth will be assessed not as
a penalty, but as liquidated damages for breach of the Contract Documents. This amount is fixed and
agreed upon by and between the Contractor and Owner because of the impracticability and extreme
difficulty of fixing and ascertaining the actual damages the Owner would in such event sustain. This
amount shall be construed as the actual amount of damages sustained by the Owner, and may be
retained by the Owner and deducted from any payments to the Contractor.

2. If different completion dates are specified in the contract for separate parts or stages of the work, the
amount of liquidated damages shall be assessed on those parts or stages which are delayed.

WAIVER AND SEVERABILITY

The failure or delay of either party to insist on performance of any provision of the Contract, or to exercise any
right or remedy available under the Contract, shall not be construed as a waiver of that provision, right, or
remedy in any later instance. Waiver or breach of any provision of the Contract shall not be construed to be a
waiver of any other or subsequent breach and shall not be construed to be a modification of the terms of the
Contract, unless the Contract is modified pursuant to the Clause entitled “Contract Modifications” herein.
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If any provision of the Contract is or becomes void or unenforceable by operation of law, the remaining
provisions shall be valid and enforceable.

PART 4 - PAYMENTS AND COMPLETION

4.1

A.

4.2

43

CONTRACT SUM

The Contract Sum shall include all taxes imposed by law and properly chargeable to the Project, including sales
tax. The Contractor shall pay the WSST to the Department of Revenue and shall furnish proof of payment to
the Owner if requested.

APPLICATION FOR PAYMENT

At monthly intervals, unless determined otherwise by Owner, Contractor shall submit to Owner an Application
for Payment for Work completed in accordance with the Contract Documents. Each application shall be
supported by such substantiating data as Owner may require.

Coordinate preparation of the Schedule of Values with preparation of Contractor's Construction Schedule. Each
Application for Payment shall be consistent with previous applications and payments.

Owner shall retain 5% of the amount of each progress payment until 45 Days after Final Acceptance and
receipt of all documents required by law or the Contract Documents.

Waivers of Lien: With each Application for Payment, submit conditional waivers lien from every entity who is
lawfully entitled to file a lien arising out of the Contract and related to the Work covered by the payment.

1. Submit partial waivers on each item for amount requested, before deduction for retainage, on each item.
When an application shows completion of an item, submit final or full waivers.
3. Owner reserves the right to designate which entities involved in the Work must submit waivers.

a. Submit final Application for Payment with or preceded by final waivers from every entity
involved with performance of the Work covered by the application who is lawfully entitled to a
lien.

Final Payment Application: Submit final Application for Payment with releases and close out supporting
documentation.

Approved payments shall be mailed to the Contractor within 30 days.

FINAL COMPLETION, ACCEPTANCE, AND PAYMENT

Final Completion shall be achieved when the Work is fully and finally complete in accordance with the
Contract Documents.

Acceptance of final payment by Contractor, or any Subcontractor, shall constitute a waiver and release to
Owner of all claims by Contractor, or any such Subcontractor, for an increase in the Contract Sum or the
Contract Time, and for every act or omission of Owner relating to or arising out of the Work, except for those
Claims made in accordance with the procedures, including the time limits, set forth in PART 7 - .

PART 5 - CHANGES
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CHANGE IN THE WORK

Owner may, at any time and without notice to Contractor's surety, order additions, deletions, revisions, or other
changes in the Work. These changes in the Work shall be incorporated into the Contract Documents through
the execution of Change Orders. If any change in the Work ordered by Owner causes an increase or decrease in
the Contract Sum or the Contract Time, an equitable adjustment shall be made as provided in 5.2 and 5.3.

Pending agreement on the terms of the Change Order, Owner may direct Contractor to proceed immediately
with the Change Order Work. Contractor shall not proceed with any change in the Work until it has obtained
Owner's approval.

CHANGE IN THE CONTRACT SUM

Change Order Pricing - Fixed Price: When the fixed price or time and materials method is used to determine
the value of any Work covered by a Change Order, or of a request for an equitable adjustment in the Contract
Sum, the following procedures shall apply:

1. Contractor's Change Order proposal, or request for adjustment in the Contract Sum, shall be
accompanied by a complete itemization of the costs, including labor, material, subcontractor costs, and
overhead and profit. The costs shall be itemized in the manner set forth below, and shall be submitted
on breakdown sheets with documentation in a form approved by Owner.

2. Any request for adjustment of Contract Sum shall include only the following items:
a. Craft labor costs for Contractors and Subcontractors.

1) Basic wages and benefits: Hourly rates and benefits according to applicable wages.

2) Direct supervision shall not to exceed 15% of the cost of direct labor. No supervision
markup shall be allowed for a working supervisor's hours.

3) Worker’s Insurance. Direct contributions to the State for industrial insurance, medical
aid, and supplemental pension by the class and rates established by L&I.

4) Federal Insurance. Direct contributions required by the Federal Insurance Compensation

Act; Federal Unemployment Tax Act; and the State Unemployment Compensation Act.
5) Safety and small tools: 4% of the sum of the amounts calculated in (1), (2), and (3)
above.

b. Material Costs: Material costs and applicable sales tax shall be developed from actual known
costs, supplier quotations or standard industry pricing guides and shall consider all available
discounts. Freight costs, express charges, or special delivery charges shall be itemized.

c. Equipment Costs: Itemization of the type of equipment and the estimated or actual length of
time the equipment appropriate for the Work is or will be used on the change in the Work. Costs
will be allowed for equipment and applicable sales tax only if used solely for the changed Work,
or for additional rental costs actually incurred by the Contractor. The Date Quest Rental Rate
(Blue Book) shall be used as a basis for establishing rental rates of equipment not listed in the
above sources. The maximum rate for standby equipment shall not exceed 50% of the applicable
rate.

d. Allowance for Overhead: This allowance shall compensate Contractor for all noncraft labor,
temporary construction facilities, field engineering, schedule updating, as-built drawings, home
office cost, B&O taxes, office engineering, estimating costs, additional overhead because of
extended time and any other cost incidental to the change in the Work. This allowance shall be
strictly limited in all cases an amount not to exceed the following:

1) For Contractor, for any Work actually performed by Contractor’s own forces, 16% of
the cost.

2) For each Subcontractor (including lower tier subcontractors), for any Work actually
performed by its own forces, 16% of the cost.

3) For Contractor, for any Work performed by its Subcontractor(s), 6% of the amount due
each Subcontractor.

4) For each Subcontractor, for any Work performed by its Subcontractor(s) of any lower

tier, 5% of the amount due the sub-Subcontractor.

e. Allowance for Profit:
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1) For Contractor or Subcontractor of any tier for work performed by their forces, 5% of
the cost developed in accordance with subsections a, b & ¢ above.
2) For Contractor or Subcontractor of any tier for work performed by a subcontractor of a

lower tier, 5% of the Subcontractor cost.
f. Insurance Premium: The costs of any change or additional premium of Contractor’s liability
insurance arising directly from the changed Work. The costs of any change in insurance
premium shall be added after overhead and profit are calculated.

Change Order Pricing - Unit Prices

1. Work on a unit-price basis as stated in the Specifications and at the price submitted in the Bid Form or
as subsequently modified.

a. Unit prices shall include reimbursement for all direct and indirect costs of the Work, including
overhead and profit, and bond and insurance costs; and
b. Quantities must be supported by field measurement verified by Owner.

CHANGE IN THE CONTRACT TIME

The Contract Time shall only be changed by a Change Order. Contractor shall immediately notify Owner, and
shall include any request for a change in the Contract Time in its Change Order proposal.

If the time of Contractor’s performance is changed due to an act of Force Majeure, Contractor shall request for
an equitable adjustment in the Contract Time in writing within 24-hours of the occurrence.

PART 6 - CLAIMS AND DISPUTE RESOLUTION

6.1

6.2

CLAIMS PROCEDURE

If the parties fail to reach agreement regarding any dispute arising from the Contract Documents, Contractor's
only remedy shall be to file a Claim with Owner within 30 Days from Owner's final offer.

The Claim shall be deemed to cover all changes in cost and time (including direct, indirect, impact, and
consequential) to which Contractor may be entitled. It shall be fully substantiated and documented.

After Contractor has submitted a fully-documented Claim, Owner shall respond, in writing, to Contractor with
a decision within 30 Days from the date the Claim is received.

Contractor shall proceed with performance of the Work pending final resolution of any Claim. Owner's written
decision as set forth above shall be final and conclusive as to all matters set forth in the Claim.

Any Claim of the Contractor against the Owner for damages, additional compensation, or additional time, shall
be conclusively deemed to have been waived by the Contractor unless timely made in accordance with the
requirements of this section.

ARBITRATION

If Contractor disagrees with Owner's decision rendered in accordance with paragraph 6.1C, Contractor shall
provide Owner with a written demand for arbitration. No demand for arbitration of any such Claim shall be
made later than 30 Days after the date of Owner's decision on such Claim; failure to demand arbitration within
said 30 Day period shall result in Owner's decision being final and binding upon Contractor and its
Subcontractors.

1. Notice of the demand for arbitration shall be filed with the American Arbitration Association (AAA),

with a copy provided to Owner. The parties shall negotiate or mediate under the Voluntary Construction
Mediation Rules of the AAA, or mutually acceptable service.
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All Claims arising out of the Work shall be resolved by arbitration. The judgment upon the arbitration award
may be entered, or review of the award may occur, in the superior court having jurisdiction thereof. No
independent legal action relating to or arising from the Work shall be maintained.

CLAIMS AUDITS

All Claims filed against Owner shall be subject to audit at any time following the filing of the Claim. Failure of
Contractor, or Subcontractors of any tier, to maintain and retain sufficient records to allow Owner to verify all
or a portion of the Claim or to permit Owner access to the books and records of Contractor, or Subcontractors
of any tier, shall constitute a waiver of the Claim and shall bar any recovery.

1. In support of Owner audit of any Claim, Contractor shall promptly make available to Owner all records
relating to the Work.

PART 7 - TERMINATION OF THE WORK

7.1

A.

TERMINATION BY OWNER FOR CAUSE

Owner may, upon a written Notice to Contractor, terminate (without prejudice to any right or remedy of
Owner) the Work, or any part of it, for cause upon the occurrence of any one or more of the following events:

1. Contractor fails to prosecute the Work or any portion thereof with sufficient diligence to ensure
Completion of the Work within the Contract Time;

2. Contractor is adjudged bankrupt, makes a general assignment for the benefit of its creditors, or a
receiver is appointed on account of its insolvency;

3. Contractor fails in a material way to replace or correct Work not in conformance with the Contract
Documents;

4. Contractor repeatedly fails to supply skilled workers or proper materials or equipment;

5. Contractor repeatedly fails to make prompt payment due to Subcontractors, suppliers, or for labor;

6. Contractor materially disregards or fails to comply with laws, ordinances, rules, regulations, or orders
of any public authority having jurisdiction; or

7. Contractor is otherwise in material breach of any provision of the Contract Documents.

Upon termination, Owner may at its option:

1. Take possession of the Project site and take possession of or use all materials, equipment, tools, and
construction equipment and machinery thereon owned by Contractor to maintain the orderly progress
of, and to finish, the Work;

2. Finish the Work by whatever other reasonable method it deems expedient.

Owner's rights and duties upon termination are subject to the prior rights and duties of the surety, if any,
obligated under any bond provided in accordance with the Contract Documents.

When Owner terminates the Work in accordance with this section, Contractor shall take the actions set forth in
paragraph 7.2B, and shall not be entitled to receive further payment until the Work is accepted.

If the unpaid balance of the Contract Sum exceeds the cost of finishing the Work, including compensation for
AJ/E services and expenses made necessary thereby and any other extra costs or damages incurred by Owner in
completing the Work, or as a result of Contractor's actions, such excess shall be paid to Contractor. If such
costs exceed the unpaid balance, Contractor shall pay the difference to Owner. Contractor shall also be liable
for liquidated damages until such reasonable time as may be required for Completion. These obligations for
payment shall survive termination.

Termination of the Work in accordance with this section shall not relieve Contractor or its surety of any
responsibilities for Work performed.

If Owner terminates Contractor for cause, and it is later determined that none of the circumstances set forth in
7.1A exist, then such termination shall be deemed a termination for convenience pursuant to 7.2.
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TERMINATION BY OWNER FOR CONVENIENCE

Owner may, upon Notice, terminate (without prejudice to any right or remedy of Owner) the Work, or any part
of it, for the convenience of Owner.

Unless Owner directs otherwise, after receipt of a Notice of termination for either cause or convenience,
Contractor shall promptly:

1. Stop performing Work on the date and as specified in the notice of termination;
Place no further orders or subcontracts for materials, equipment, services or facilities, except as may be
necessary for completion of such portion of the Work as is not terminated,

3. Cancel all orders and subcontracts, upon terms acceptable to Owner, to the extent that they relate to the
performance of Work terminated,;

PART 8 - MISCELLANEOUS PROVISIONS

8.1

8.2

8.3

8.4

A.

RECORDS KEEPING AND REPORTING

The Contractor shall maintain accounts and records in accordance with State Auditor’s procedures, including
personnel, property, financial and programmatic records which sufficiently and properly reflect all direct and
indirect costs of any nature expended and services performed in the performance of this Contract and other
such records as may be deemed necessary by the Owner to ensure proper accounting for all funds contributed
by the Owner to the performance of this Contract and compliance with this Contract.

The Owner shall maintain these records for a period of six (6) years after termination or the contract.

AUDITS AND INSPECTIONS

The records and documents with respect to all matters covered by this Contract shall be subject at all times to
inspection, review or audit by the Owner or any other government agency so authorized by law during the
performance of this Contract. The Owner shall have the right to an annual audit of the Contractor’s financial
statement and condition.

ORGANIZATION CONFLICTS OF INTEREST

The Contractor warrants that to the best of its knowledge and belief and except as otherwise disclosed, it does
not have any organizational conflict of interest which is defined as a situation in which the nature of work
under this Contract and the Contractor's organizational, financial, contractual or other interests are such that:

1. Award of the Contract may result in an unfair competitive advantage; or
2. The Contractor's objectivity in performing the Contract work may be impaired.

The Contractor agrees that if after award they discover an organizational conflict of interest with respect to this
Contract, they shall make an immediate and full disclosure in writing to the Contracting Officer, which shall
include a description of the action, which the Contractor has taken or intends to take to eliminate or neutralize
the conflict. The Owner may, however, terminate the Contract if it deems the action to be in the best interest of
the Owner.

In the event the Contractor was aware of an organizational conflict of interest before the award of this Contract
and intentionally did not disclose the conflict to the Contracting Officer, the Owner may terminate the Contract
for default.

The provisions of this Clause shall be included in all subcontracts and consulting agreements wherein the work

to be performed is similar to the services provided by the Contractor. The Contractor shall include in such
subcontracts and consulting agreements any necessary provisions to eliminate or neutralize conflicts of interest.

INTERESTS OF MEMBERS OF CONGRESS
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No member of or delegate to the Congress of the United States of America shall be admitted to any share or
part of this Contract or to any benefit to arise therefrom, but this provision shall not be construed to extend to
this Contract if made with a corporation for its general benefit.

INTERESTS OF MEMBERS, OFFICERS, COMMISSIONERS AND EMPLOYEES, OR FORMER
MEMBERS, OFFICERS AND EMPLOYEES

No member, officer, or employee of the Owner, no member of the governing body of the locality in which the
project is situated, no member of the governing body in which the Owner was activated, and no other public
official or such locality or localities who exercises any functions or responsibilities with respect to the project,
shall, during his or her tenure, or for one year thereafter, have any interest, direct or indirect, in this Contract or
the proceeds thereof.
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BID FORM

PROJECT NAME AND LOCATION:

Friendly Village Mobile Home Park Contract Number: MGH2300131
Concrete Sidewalk Replacement Around Clubhouse

BID FORM

The undersigned, Legal Name of Bidder:

on this date: , 2023, having familiarized him/herself with the
contract documents, site conditions, and has field verified all measurements contained in the project
manual as prepared by the Owner, hereby proposes to furnish labor, materials and necessary equipment —
all including, but not limited to, demolition, disposal, new installation and the required applicable
taxes and fees to complete the work for the following bid amounts:

BASE BID ($ )
(Including sales tax indicated in Instructions to Bidders)

ADDENDA

Acknowledge receipt of any addenda by inserting the number(s) above

In submitting this bid, it is understood that the right is reserved by the Owner to reject any and all bids. The
undersigned hereby agrees that this proposal shall be a valid and firm offer for a period of Sixty (60)
calendar days from the date of Bid Opening.

Bidder agrees that Work will be substantially complete and ready for final payment in accordance with the
Contract Documents on or before the date, within the number of calendar days indicated.

The undersigned Bidder hereby certifies that, within the three-year period immediately preceding the bid
solicitation date for this Project, the bidder is not a “willful” violator, as defined in RCW 49.48.082, of any
provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation and notice
of assessment issued by the Department of Labor and Industries or through a civil judgment entered by a
court of limited or general jurisdiction.

I certify (or declare) under penalty of perjury under the laws of the State of Washington that the foregoing
is true and correct.

Signature of Bidder Print Your Name
Submitted on day of 2023
City State
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BIDDER INFORMATION

BIDDER INFORMATION

Name of Bidder (Company):

Address:

Contact Name:

Phone Number: Email Address:

Business Type: General Contractor E]Other El (Please specify):

Bidder is a(n): Clindividual ] Partnership [yoint Venture [ Incorporated in the state of

List business names & associated UBI # used by Bidder during the past 5 years if different than above:

Bidder has been in business continuously from:

Month, Year
Business License #: Federal ID #:
Current UBI #: Dept. of L&I Worker's Comp. Acct. #:

Bidder has experience in work “Similar in Scope and Complexity” comparable to that required for this Project:

As a prime contractor for years. As a subcontractor for years.

OWNER(S) OF COMPANY (List all owners): OWNER’S SOCIAL SECURITY NUMBER (only

required if sole proprietorship):

No. of regular full-time employees other than owner(s):

Indicate clearly the kind of work your company will actually perform in this project:

Approximate % of work your company will actually perform:

List the supervisory personnel to be employed by the Bidder and available for, and intended to, work on this project:

Name Title How Long With Bidder

07b-Bidder Information 2019 — Page 2 of 4




BIDDER INFORMATION

SUBCONTRACTORS

Do you intend to use Subcontractor(s) in this project? Yes[]No D(If yes, you must show the name of the
subcontractors. Attach additional pages as necessary.)

Subcontractors Name

Subcontractor’s UBI#

Phone Number

Trade

Years in
Business

1.

BIDDER'S EXPERIENCE

Projects successfully supervised and completed by your company for work of similar scope and value as specified in
bid documents in the last 5 years. Attach additional pages as necessary.

Name of Project

Completion Date

Duration
(Months)

Nature of Work

Amount of
Contract

1.

2.

Owner’s Name (of project
listed above)

Project Address

Contact Person

Phone
Number

1.

2.

3.

4.

5.

Has Bidder ever been found guilty of violating any State or Federal employment laws?CINo [Jves

If yes, give details & attach additional pages as necessary:

Has Bidder ever filed for protection under any provision of the federal bankruptcy laws or state insolvency laws?
CINo Oyes 1f yes, give details & attach additional pages as necessary:
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BIDDER INFORMATION

Has any lien, claim and/or adverse legal action related to construction been rendered against Bidder in the past five
years? (i.e., open claims, lawsuits, warrants, judgements including but not limited to those that would show on the
L&I website) [JNo [dYes If yes, give details & attach additional pages as necessary:

Has Bidder or any of its employees filed any claims with Washington State Worker's Compensation or other
insurance company for accidents resulting in fatal injury or dismemberment in the past 5 years?[] No Clyes
If yes, please state:

Date Type of Injury Agency Receiving Claim

Bidders current Experience Modification Rate (EMR):

(If Bidder is self-insured, attach proof of EMR stated, showing complete worksheet calculations)

The bidder hereby certifies that the information contained in this Bidder's Information is accurate, complete and
current.

BY: NAME:
(signature) (print)

TITLE: DATE:
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CONTRACT FORM

This Contract is entered into by and between the Friendly Village - KCHA, hereinafter referred to as the “Owner”
whose principal office is located at 18425 NE 95" St, Redmond, WA 98052 and XXXXXX, referred to as the
“Contractor”, whose principal office is located at XXXXXX.

IN CONSIDERATION OF the mutual benefits and conditions hereinafter contained, the parties hereto agree as

follows:

1.1

A.

1.2

1.3

1.4

1.5

Contract Documents

The provisions set forth in the Contract Documents are hereby incorporated into and made part of the
Contract. Contractor acknowledges receipt and review of all Contract Documents applicable to
performance of the work. The Contract shall consist of the following component parts:

1. This Instrument

2. General Conditions

3. Specifications

4. Site Plan

5. Instructions to Bidders
6. Bid Form

Scope of Services to be Performed by the Contractor: The Contractor shall provide all labor, materials,
tools, equipment, transportation, supplies, and incidentals required to complete the work in accordance
with the Contract Documents for:

Project: Friendly Village Concrete Sidewalk Replacement Contract No.: MGH2300131

Compensation: The total amount of the Contract shall be XXXXXX subject to additions and deductions
provided therein.

Duration of Contract: The Contractor shall commence work after receipt of Notice to Proceed, follow the
schedule specified in the contract documents, and all work must be completed within thirty (30)
consecutive calendar days from the date of the Notice to Proceed unless sooner terminated pursuant to
the General Conditions. Upon expiration of the original Contract term, the Contract, at the Owner’s sole
discretion, may be extended for a period determined by the Owner.

Liquidated Damages: Timely performance and completion of the Work is essential to Owner and time limits
stated in the Contract Documents are of the essence. If Completion of the Work does not occur within the
Contract Time, the Contractor agrees that Liquidated Damages in the amount of § 150 per Day will be
assessed for each calendar day that the Contractor exceeds the time for completion.

The individuals signing this Contract warrant and represent for themselves and for their respective organizations
that they are duly authorized to sign this Contract and that upon such signing their respective organizations are

bound thereby.

DATED this day of ,2023
Contractor Owner
President/Owner Wen Xu

Director of Asset Management,
King County Housing Authority

Contract Form — Page 1 of 1




CERTIFICATE OF INSURANCE

DATE(MM/DD/YY)
Issue Date

PRODUCER
Vendor’s Insurance Agent

Street Address
City, State, Zip

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND
CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE

AFFORDED BY THE POLICIES BELOW.

COMPANIES AFFORDING COVERAGE

COMPANY
Phone Number A ABC Insurance Company
INSURED COMEANY DEF Insurance Company
Vendor Name COMPANY | GHI Insurance Company
Street Address C

City, State, Zip COMSANY

COVERAGES

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH REPSECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

co POLICY EFFECTIVE | POLICY EXPIRATION
LTR TYPE OF INSURANCE POLICY NUMBER DATE (MM/DDIYY) DATE (MMIBBRYY) LIMITS
GENERAL LIABILITY GENERAL AGGREGATE
A XXX123 01/01/00 01/01/01 2,000,000
X | COMMERCIAL GENERAL LIABILITY PRODUCTS-COMP/OP AGG 1.000.000
3y 1
CLAIMS MADE OCCUR PERSONAL & ADV INJURY 1.000.000
J 1
OWNER’S & CONTRACTOR’S PROT EACH OCCURRENCE 1.000.000
J 1
FIRE DAMAGE (Any one fire) 50’000
MED EXP (Any one person) 5’000
AUTOMOBILE LIABILITY
B X | ANy AUTO XXX456 01/01/00 01/01/01 COMBINED SINGLE LIMIT 1,000,000
ALL OWNED AUTOS BODILY INJURY
SCHEDULED AUTOS (Per person)
X | HIRED AUTOS BODILY INJURY
NON-OWNED AUTOS (Per accident)
PROPERTY DAMAGE
GARAGE LIABILITY AUTO ONLY-EA ACCIDENT
ANY AUTO OTHER THAN AUTO ONLY:
EACH ACCIDENT
AGGREGATE
EXCESS LIABILITY EACH OCCURRENCE
UMBRELLA FORM AGGREGATE
OTHER THAN UMBRELLA FORM
WORKERS’ COMPENSATION AND
C | EMPLOYER'S LIABILITY XXX789 01/01/00 01/01/01 X | STATUTORYLIMITS
EACH ACCIDENT 1,000,000
THE PROPRIETOR/ INCL DISEASE-POLICY LIMIT
PARTNERS/EXECUTIVE 1,000,000
OFFICERS ARE: EXCL DISEASE-EACH EMPLOYEE 1,000,000

OTHER

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/SPECIAL ITEMS

King County Housing Authority is named as additional insureds with respect to above general liability and auto
coverages. Re: Insured’s work/services provided at Friendly Village Mobile Home Park, 18425 NE 95th St.,

Redmond, WA 98052. Contract: MGH2300131

CERTIFICATE HOLDER

King County Housing Authority

600 Andover Park West
Seattle, WA 98188-3326

ACORD 25-S (3/93)

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELED BEFORE THE
EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO MAIL

30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT,
BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR
LIABILITY OF ANY KIND UPON THE COMPANY, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

Signature of Insured’s Agent

ACORD CORPORATION 1993
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SPECIFICATIONS

Friendly Village Contract Number: MGH2300131
Concrete Sidewalk Replacement Page 1 of 7

SECTION 01100 - SUMMARY

PART 1 - GENERAL

1.1

1.2

1.3

A.

SUMMARY

Project Identification: Concrete Sidewalk Replacement at the Friendly Village, 18425 NE 95" St,
Redmond, WA 98052

Work includes but is not limited to:

1. Removal of existing concrete sidewalks and installation of new at locations indicated on
the plan and marked at the property.

All work in this project shall comply with the Uniform Federal Accessibility Standards (UFAS).

WORK SEQUENCE
The Work shall be completed in 30 calendar days from the date of Notice to Proceed.

1. Contractor shall be entitled to an equitable adjustment in the Contract Time for changes in
the time of performance directly attributable to severe weather conditions. For additional
days to be considered the Contractor shall notify the Owner in writing no later than 9:00
a.m. on each day of a severe weather condition.

Contractor will submit written schedule outlining dates and duration of job including start and
finish dates.

All work schedules must be pre-approved by the Owner’s Representative.

USE OF THE PREMISES

Use of Site: Limit use of premises to work areas. Do not disturb portions of site beyond areas in
which the Work is indicated.

1. Full Owner Occupancy: Owner will occupy site and existing building during entire
construction period. Cooperate with Owner during construction operations to minimize
conflicts and facilitate resident usage.

2. Driveways and Entrances: Keep driveways and entrances serving premises clear and
available to residents and emergency vehicles at all times. Do not use these areas for
parking or storage of materials.

3. Use of Existing Building: Maintain existing building in a weather tight condition
throughout construction period. Repair damage caused by construction operations. Protect
property, the buildings and occupants during construction period.




SPECIFICATIONS

Friendly Village Contract Number: MGH2300131
Concrete Sidewalk Replacement Page 2 of 7
1.4 PERMITS

A.  Contractor is responsible for obtaining and paying for all permits and for the coordination of all

1.5

1.6

1.7

1.8

required inspections.

HAZARDOUS MATERIALS

Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.

1. If materials suspected of containing hazardous materials are encountered, do not disturb
and immediately notify Owner. Hazardous materials will be removed by Owner under a
separate contract.

PAYMENT PROCEDURES

Coordinate preparation of the Schedule of Values with preparation of Contractor's Construction
Schedule.

Each Application for Payment shall be consistent with previous applications and payments.

Entries shall match data on the Schedule of Values and Contractor's Construction Schedule. Use
updated schedules if revisions were made.

Waivers of Lien: With each Application for Payment, submit conditional waivers lien from every
entity who is lawfully entitled to file a lien arising out of the Contract and related to the Work
covered by the payment.

1. Submit partial waivers on each item for amount requested, before deduction for retainage,
on each item.

2. When an application shows completion of an item, submit final or full waivers.

3. Owner reserves the right to designate which entities involved in the Work must submit
waivers.
a. Submit final Application for Payment with or preceded by final waivers from every

entity involved with performance of the Work covered by the application who is
lawfully entitled to a lien.

Final Payment Application: Submit final Application for Payment with releases and close out
supporting documentation.

PROJECT MEETINGS

Preconstruction Conference: Schedule a preconstruction conference before starting construction,
at a time convenient to Owner, but no later than 7 days after execution of the Agreement.

SUBMITTALS




SPECIFICATIONS

Friendly Village Contract Number: MGH2300131

Concrete Sidewalk Replacement Page 3 of 7

A.  Provide product data for each element of construction and type of product or equipment for
approval by Owner.

B.  Subcontract list. Prepare written information that demonstrates capabilities and experience of firm
Or persons.

C. Contractors project manager and/or supervisors. Prepare written information that demonstrates
capabilities and experience of firm or persons.

1. The Owner will review subcontractors and assigned staff and will accept or reject based on
experience or qualifications.

D.  Follow Washington Industrial Safety and Health Act (WISHA) regional directives and provide a
site-specific safety program that will require an accident prevention and hazard analysis plan for
the contractor and each subcontractor on the work site. The Contractor shall submit a site-specific
Accident Prevention Program (APP) to the Owner’s representative prior to the initial scheduled
construction meeting.

1.9 TEMPORARY FACILITIES

A.  Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking-water fixtures.
Comply with regulations and health codes for type, number, location, operation, and maintenance
of fixtures and facilities.

B.  Barricades, Warning Signs and Lights: Comply with standards and code requirements for erection
of structurally adequate barricades. Paint with appropriate colors, graphics and warning signs to
inform personnel and the public of the hazard being protected against.

C.  Use of Owner's existing electric power service will be permitted, as long as equipment is
maintained in a condition acceptable to Owner.

D.  Four parking spaces shall be available to the contractor for storage containers and parking.

1.10 CONSTRUCTION WASTE MANAGEMENT

A.  Regulatory Requirements: Conduct construction waste management activities in accordance with
State of Washington RCW 39.04.13, and all other applicable laws and ordinances.

B.  Performance Requirements
1. General: Where possible divert CDL waste from the landfill by one, or a combination of

the following activities: Salvage, Reuse, Source-Separated CDL Recycling, Co-mingled
CDL Recycling.
C.  Removal of Construction Waste Management

1. Remove CDL waste materials from project site on a regular basis. Do not allow CDL waste
to accumulate on-site.




SPECIFICATIONS

Friendly Village Contract Number: MGH2300131
Concrete Sidewalk Replacement Page 4 of 7
2. Transport CDL waste materials off Owner's property and legally dispose of them.

1.12

1.13

1.14

3.

Burning of CDL waste is not permitted.

EXECUTION REQUIREMENTS

General: Clean Project site and work areas daily, including common areas. Enforce requirements
strictly. Dispose of materials lawfully.

PROJECT CONDITIONS

Perform utility-locator service for area where Project is located before excavating. Contractor
shall be responsible for all damage and for all costs associated with tenant costs that result from
damage.

CUTTING AND PATCHING

Quality Assurance

1.

2.

Structural Elements: Do not cut and patch structural elements in a manner that could
change their load-carrying capacity or load-deflection ratio.

Visual Requirements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch construction exposed on the exterior
or in occupied spaces in a manner that would, in Owner's opinion, reduce the building's
aesthetic qualities. Remove and replace construction that has been cut and patched in a
visually unsatisfactory manner.

Performance

L.

Cutting: Cut existing construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage elements
retained or adjoining construction. If possible, review proposed procedures with original
Installer; comply with original Installer's written recommendations.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other Work. Patch with durable seams that are as
invisible as possible. Provide materials and comply with installation requirements
specified in other Sections of these Specifications.

a. Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will eliminate
evidence of patching and refinishing.

b. Exterior Building Enclosure: Patch components in a manner that restores enclosure
to a weather tight condition.

CLOSEOUT PROCEDURES
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Friendly Village Contract Number: MGH2300131
Concrete Sidewalk Replacement Page 5 of 7
A.  General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply with

local laws and ordinances and Federal and local environmental and antipollution regulations.
1. Prior to acceptance of the work at each building, clean project site, yard, and grounds, in
areas disturbed by construction activities, including landscape development areas, of

rubbish, waste material, litter, and other foreign substances.

B.  Prior to final acceptance and final payment, Contractor shall submit a written warranty covering
labor and materials for a period of two (2) years from final completion.
PART 2 - PRODUCTS (not used)

PART 3 - EXECUTION (not used)

END OF SECTION 01100
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Friendly Village Contract Number: MGH2300131
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SECTION 02751 - CEMENT CONCRETE PAVEMENT

PART 1 - GENERAL

1.1

A.

SUMMARY

This Section includes cement concrete pavement for sidewalk replacement.

PART 2 - PRODUCTS

2.1

A.

2.2

A.

B.

STEEL REINFORCEMENT

Plain-Steel Welded Wire Fabric.

1.

by steel wire gauge by W-number (1b/100 )
6x6—-8x8 6x6—W2.1xW2.1 30

2. Rebar as indicated.

CONCRETE MATERIALS
Ready-Mixed Concrete: Comply with requirements and with ASTM C 94 and ASTM C 1116.
Related Materials:

1. Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic
fiber, or ASTM D 1752, cork or self-expanding cork.

PART 3 - EXECUTION

3.1

A.

INSTALLATION

Remove existing material and legally dispose off site. Cut away and remove roots as needed and
treat with herbicide to prevent re growth.

Forms: Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for
pavement to required lines, grades, and elevations.

Reinforcement: Accurately position and support reinforcement, and secure against displacement.
Set wire ties with ends directed into concrete.

Joints: Install construction, isolation, contraction, and expansion joints.
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Friendly Village Contract Number: MGH2300131
Concrete Sidewalk Replacement Page 7 of 7
E. Concrete Placement: Provide 4” thick sidewalks. Concrete shall have a 28-day compressive

32

33

strength of 3000 psi in accordance with ASTM C 94. Comply with recommendations in
ACI 304R for measuring, mixing, transporting, and placing concrete. Place concrete in a
continuous operation within planned joints or sections.

1. Moisten subbase to provide a uniform dampened condition at time concrete is placed.

2. Screed and initial-float concrete surfaces with darby or bull float before excess moisture or
bleed water appears on the surface.

3. Protect concrete from cold or hot weather during mixing, placing, and curing.

Pavement Tolerances: Comply with tolerances in ACI 330.1, "Specification for Plain Concrete
Parking Lots."

1. Slopes at patios and entry shall not exceed 1:50
2. Cross slopes shall not exceed 1:50
3. Sidewalk slope shall not exceed 1:20

FINISHES AND CURING

Float Finish: Begin the second floating operation when bleed-water sheen has disappeared and
the concrete surface has stiffened sufficiently to permit operations. Float surfaces to true planes
with gaps below 10-foot long, unleveled straightedge not to exceed 1/8-inch. Cut down high spots,
and fill low spots. Refloat surface immediately to uniform granular texture.

1. Medium-to-Coarse-Textured Broom Finish: Provide a coarse finish by striating float-
finished concrete surface 1/16 to 1/8 inch deep with a stiff-bristled broom, perpendicular
to line of traffic.

REPAIRS AND PROTECTION

Protect materials from damage. Exclude traffic from pavement for at least 2 days after placement.
Repair any damage that occurred due to lack of protection.

END OF SECTION 02751







	09-Certification of Insurance Sample - Friendly Village.pdf
	PRODUCER
	A
	INSURED

	B
	C
	D
	COVERAGES
	LTR
	TYPE OF INSURANCE
	POLICY NUMBER
	LIMITS




	GENERAL LIABILITY
	X

	X
	AUTOMOBILE LIABILITY
	X
	X
	GARAGE LIABILITY
	EXCESS LIABILITY
	WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY

	X
	OTHER
	DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/SPECIAL ITEMS
	CERTIFICATE HOLDER
	CANCELLATION


	AUTHORIZED REPRESENTATIVE
	Signature of Insured’s Agent
	ACORD CORPORATION 1993






	100-Legal Name of Bidder: 
	101-Today's Date: 
	102-Base Bid Including Sales Tax: 
	103-$BaseBid$: 
	104-Addenda: 
	106-Print Your Name: 
	107-day of: 
	108-Month: 
	109-City: 
	110-State: 
	Name of Bidder Company: 
	Address: 
	Contact Name: 
	Phone Number: 
	Email Address: 
	GC or Other?: Off
	Business Type General Contractor   Other   Please specify: 
	Business Types?: Off
	Incorporated in the state of: 
	List business names  associated UBI  used by Bidder during the past 5 years if different than above: 
	Bidder has been in business continuously from: 
	Business License: 
	Federal ID: 
	Current UBI: 
	s Comp Acct: 
	As a prime contractor for: 
	years As a subcontractor for: 
	OWNERS OF COMPANY List all ownersRow1: 
	OWNERS SOCIAL SECURITY NUMBER only required if sole proprietorshipRow1: 
	OWNERS OF COMPANY List all ownersRow2: 
	OWNERS SOCIAL SECURITY NUMBER only required if sole proprietorshipRow2: 
	OWNERS OF COMPANY List all ownersRow3: 
	OWNERS SOCIAL SECURITY NUMBER only required if sole proprietorshipRow3: 
	No of regular fulltime employees other than owners: 
	Indicate clearly the kind of work your company will actually perform in this project: 
	Approximate  of work your company will actually perform: 
	Name 1: 
	Name 2: 
	Title 1: 
	Title 2: 
	How Long With Bidder 1: 
	How Long With Bidder 2: 
	Subs?: Off
	Subcontractors Name 1: 
	Subcontractors UBI1: 
	Phone Number1: 
	Trade1: 
	Years in Business1: 
	Subcontractos Name 2: 
	Subcontractors UBI2: 
	Phone Number2: 
	Trade2: 
	Years in Business2: 
	Subcontractors Name 3: 
	Subcontractors UBI3: 
	Phone Number3: 
	Trade3: 
	Years in Business3: 
	Subcontractors Name 4: 
	Subcontractors UBI4: 
	Phone Number4: 
	Trade4: 
	Years in Business4: 
	Subcontractors Name 5: 
	Subcontractors UBI5: 
	Phone Number5: 
	Trade5: 
	Years in Business5: 
	Project 1: 
	Completion Date1: 
	Duration Months1: 
	Nature of Work1: 
	Amount of Contract1: 
	Project 2: 
	Completion Date2: 
	Duration Months2: 
	Nature of Work2: 
	Amount of Contract2: 
	Project 3: 
	Completion Date3: 
	Duration Months3: 
	Nature of Work3: 
	Amount of Contract3: 
	Project 4: 
	Completion Date4: 
	Duration Months4: 
	Nature of Work4: 
	Amount of Contract4: 
	Project 5: 
	Completion Date5: 
	Duration Months5: 
	Nature of Work5: 
	Amount of Contract5: 
	Owner 1: 
	Project Address1: 
	Contact Person1: 
	Phone Number1_2: 
	Owner 2: 
	Project Address2: 
	Contact Person2: 
	Phone Number2_2: 
	Owner 3: 
	Project Address3: 
	Contact Person3: 
	Phone Number3_2: 
	Owner 4: 
	Project Address4: 
	Contact Person4: 
	Phone Number4_2: 
	Owner 5: 
	Project Address5: 
	Contact Person5: 
	Phone Number5_2: 
	Employment Violations?: Off
	Text3: 
	Bankruptcy?: Off
	Text4: 
	Liens?: Off
	Text2: 
	Workers Comp?: Off
	Date 1: 
	Date 2: 
	Type of Injury 1: 
	Type of Injury 2: 
	Agency Receiving Claim 1: 
	Agency Receiving Claim 2: 
	Bidders current Experience Modification Rate EMR: 
	NAME: 
	Title: 
	Date: 


