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1 Page(s) Total for this Addenda including this page.  
 

 

1.  CHANGE: The project manager has been changed from Amy Kurtz to Carl Frankel. 

 

 

 

 

END OF ADDENDUM #1 

PROJECT NAME: Burndale TI & Envelope 

  
 CONTACT / TITLE: Carl Frankel  PROJECT MANAGER 

 PHONE / EMAIL: 206.574.1249  carlf@kcha.org 

 

ADDENDUM: 1  TODAY’S DATE: 4/4/24 

 

CAPITAL CONSTRUCTION DEPARTMENT 
700 ANDOVER PARK WEST - SUITE C * SEATTLE, WA 98188 


